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QUALITY ASSURANCE PROVISIONS

NSN: 5330-00-135-8645
P/N: (77445) 645239
NOMEN: Bearing Seal

Atticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with Pratt & Whitney (77445) drawing number 645239 latest revision and all
details and specifications referenced therein.

L_Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required
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IL._Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all
manufacturing sources performing processes/operations outside of their facilities.
These sheets shall not be revised or altered after the successful completion of
First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accofdance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing. '
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e III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

Critical Characteristics:
(Shall be defined as below,unless defined by the Prime Contractor
Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.
Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.
w C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
i - manufacturing aid required for the manufacture and/or testing of the subject items will

not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. ypon shipment of First Article Samples, two (2) gbpies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be fowarded to the PCO/ACO and the designated test

facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below. .

NADEP Jacksonville

F.A.T. Office

Door 16

NAS Jacksonville, Florida  32212-0016

Marking of test sample (s) shipping container: ;
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension ‘of the delivery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Anigie on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor- ‘

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.
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E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of; the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative. ' '

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

I1I. Testing location

A. The Production Lot inspection shall be pe'rforr'héd at the contractor’s plant, by the

contractor and witnessed and accepted by the DCI“ :C/QAR Within fifteen (15) days of
completion of Production Lot Testing the C2 O/QAR shall prepare and submit two (2)

copies of their test report with conclusioné ax”ld %e"fbj&mjniendaﬁons to the Contracting
Officer All 1423 requirements apply. S

N

B Sample(s) may be considéred as produéti&n it: S %‘fé uﬁdef the contract provided

sample(s) can be refurbished to ready For ilsﬂue (RE )] cbndition and provided sample(s)
have inspection approval of the cognizant ?D!CMC;i Sample(s) may be shipped as
production items only after all other units required under the contract have been produced

and are ready for shipment.




PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot

must pass all the contract requirements. In the event a sample fails to pass such

requirements, the lot will be rejected. In such event, the government may, at its option

‘ and at no additional cost to the government, () terminate all or any portion of this

e contract for default, (II) require the manufacture of a new Production Lot, or a rework of

i the rejected Production Lot if the means and procedures by the contractor for rework are
‘ acceptable to the government, or (III) require the submission of additional samples for

test. The foregoing procedures shall apply to new or reworked Production Lots in the

Q‘I same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of 2 failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the -
government under the clause of this contract entitled default. :




’ CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.

The public reporting burden for this collection of information is estimated to average 220 hours per response,

including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
‘ed, and completing and reviewing the collection of information.
i rther aspect of this collection of information, including suggestions for reducing this burden, to Department of

Send comments regarding this burden estimate or

jhse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
o TpP[] ™[] OTHER ENGINEERING
D. : SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
5330-00-135-8645
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
: SHEETS

4 ,AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678/T1

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 ,DISTRIBUTION
REQUIRED NADEP JACKSONVILLE
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION 2 ANDORESSEE | braft Final
: AS REQ. SEE BLOCK # 16 Reg | Repro
16 .REMARKS DCMC/ACO 1/0
'PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 170
_*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 176
!SAMPLE (S)
‘*% IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
'COMPLETION OF FAT/PLT
w 15.TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4.AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T2

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

iRgw? Form 1423-2, AUG 96

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ NADEP JACKSONVILLE
8ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. :COPIES
i i SUBMISSION a.ADDRESSEE Final
, \; QA AS REQ. SEE BLOCK #16 NADEP JAX. Draft Reg Repro
: 16‘.R|EMARKS DCMC/ACO 11/0
co ‘
; PA‘RA 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QRR 170
*UP! N SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 11/0
| saMPLE (s) ‘
** AT TIME OF CONTRACT COMPLETION
; 15.TOTAL 370
\!,” PREPARED BY H.DATE I.APPROVED BY J.DATE
. jICP-P NAVICP-~P
PREVIOUS EDITION MAY BE USED Page @ of 16 Pages




. CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.

The public reporting burden for this collection of information is estimated to average 220 hours per response,

including tHe time for reviewing instructions, searching existing data sources, gathering and maintaining the data
'qd, and completing and reviewing the collection of information.

ii i:ther aspect of this collection of information, including suggestions for reducing this burden, to Department of

Send comments regarding this burden estimate or

frse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

W ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
_information if it does not display a currently valid OMB control number.

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
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REQUEST FOR WAIVER

Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :

n ToP[] T™[] OTHER ENGINEERING

D.  SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

5330-00-135-8645

1.DATA ITEM NO. 2,TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18 ESTIMATED
. TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED NADEP JACKSONVILLE
LT AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. C’;DOD};E;RSFEE Draft Final
AS REQ. SEE BLOCK #16 Reg | Repr
o
16 .REMARKS DCMC/ACO 1/0 -
DCMC/QAR 1/0
PCO 1/0
DsC 1/0
1Y
‘ 15.TOTAL 4/0
i;ﬁATA ITEM NO. | 2.TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION :
4 ,AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B TOTAL PRICE
DEFENSE SUPPLY CENTER
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIAST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
T o
8.ADP CODE 11AS OF DATE 13DATE. OF SUBSEQUENT b. COPIES
SUBMISSION - a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 CAO/QAR Draft Reg Repro
16 .REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSC 1/0
15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
=YVICP-P NAVICP-P
\ ) '
4 . Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page § of W® Pages
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

018B), Washington, DC 20503.

1let!\.né and reviewing the collection of information.
] Wt of this collection of information, including suggestions for reducing this burden, to Department of Defense,
k‘ﬁ‘yte

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for rewiewing instructions, searching existing data sources, gathering and maintaining the data needed, and

Send comments regarding this burden estimate or any other

ngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

Please DO NOT RETURN your form to either of these addresses.

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Send completed form to the

A. CONTRACT LINE ITEM NO.

B. EXH/ATCH NO.

C. CATEGORY:

TDP ™

OTHER ENGINEERING

D. SYSTEM/ITEM 5330-00-135-8645

E. CONTRACT/PR

F. CONTRACTOR

_J1. DATA ITEM NO.
5

2. TITLE OF DATA ITEM
CERTIFICATION BATA/ REPORTS

3. SUBTITLE

17.PRICE
GROUP

DI-MISC-80678/T3

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER

7. DD 250 REQ
LT

8. ADP CODE
A

9. DIST STATEMENT

REQUIRED

10. FREQUENCY
AS
REQ

12. DATE OF FIRST SUBMISSION |14.

SEE BLOCK 16*

DISTRIBUTION

11. AS OF DATE
AS REQ

13. DATE OF SUBSEQUENT
SUBMISSION SEE BLOCK
16**

a .ADDRESSEE

b. COPIES

18.ESTIMATE
D

TOTAL
PRICE

Final

Draft

Reqg |Repro

16. REMARKS

*+*BLOCK # 13-

REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
|AND/OR PRODUCTION LOT SAMPLE (s).

TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

\*anhxrrcamxous SHALL INCLUDE,
RTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
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Notes 2 and

BLOCK # 5- CONTRACT REFERENCE:

3

{|PRIME (OEM) APPROVED FOR THEIR SAID PROCESS

Certification of Approved Materials
Certification of Approved Material Sources
. Sequence Process/Router Sheets Reportf

P/N: 4024T64G03

NADEP JAX.

1/0

DCMC/ACO

1/0

DCMC/QAR

1/0

PCO

1/0

4/0

G. PREPARED BY

NAVICP-P

H. DATE

I. APPROVED é&
NAVICP-

PJM

J. DATE

DD FORM 1423-1, AUG 96

PREVIOUS EDITION MAY BE! USED
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